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Stockholm´s new Metro 
– our contracts
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Build Stockholm’s new 
Metro with us!
Stockholm’s Metro network is to have almost twenty kilometres of new track added 
to it. It is also to get eleven new stations. All of this is so that distances become 
shorter as Stockholm becomes bigger! In addition, the capacity of the existing 
Högdalen depot is being expanded in order to serve both the Green line and the 
Blue line. We are now looking for contractors who would like to join us in building 
tomorrow’s Metro.

STOCKHOLM IS GROWING . It is estimated that the county 

will have 2.6 million inhabitants by 2025. To serve this 

growth, major investment in the expansion of public 

transport is planned. In January 2014, the Stockholm 

Agreement was signed by: the Municipalities of 

Järfälla, Nacka and Solna; the City of Stockholm; the 

Swedish State; and Stockholm County Council. 

It covers: building a completely new line from Oden-

plan to Arenastaden; extending the Blue line to Nacka 

and Söderort; and expanding the Blue line from Akalla 

to Barkarby station. The Agreement also includes an 

undertaking by the municipalities to build 82,000 

homes served by the new Metro. Stockholm County 

Council’s Metro Expansion Administration is responsi-

ble for ensuring that the Metro is built. This includes 

the expansion of the existing depot at Högdalen. 

In other words, the entire investment has been both 

decided and financed. 

 

Construction start for most of the projects is sched-

uled for 2018. The planning of tunnels, entrances and 

depot capacity is in full swing. We are now beginning 

the procurement process in respect of Metro con-

tracts. These are presented in more detail in this 

brochure. Further information about our procure-

ments and schedules can be found on the 

nyatunnelbanan.sll.se website.

Mårten Frumerie, head of the 
Metro Expansion Administration:  
“Some 30 contracts are being put out to 
tender. This is the largest investment in 
public transport in the Stockholm region 
since the 1970s.”
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Our contracts
In total, some 30 contracts with a value 
varying from around SEK 30 million to 
just over SEK 1 billion will be going out 
to tender. 
  
The contracts detailed in this brochure are primarily for 

the construction of access tunnels and main tunnels as 

well as for building and installation work in respect of 

the new stations. Most of these contracts will be 

going out for tender between 2018 and 2022.  

Rock excavation and civil works

“Rock excavation and civil work contracts” here 

means contracts for access tunnels and main tunnels. 

Construction of access tunnels primarily includes: 

preparatory work; sheet piling; and soil and rock 

excavation (injection and reinforcement work included 

in this). 

Contracts for Metro main tunnels encompass track 

tunnels, service tunnels and work with platform 

spaces. Work here encompasses (amongst other 

things); rock and soil excavation; groundwork; steel 

and concrete frameworks; platforms; water and 

sewage; ductwork; and fans in tunnels.

The rock excavation and civil work contracts are 

mainly build only contracts. However, there may 

be some design and build contracts with, for example, 

design responsibility for concrete work and temporary 

structures.

Building and installation contracts 

“Building and installation contracts” here primarily 

means contracts for the new stations and for expan-

sion of the Högdalen Depot. Work encompasses the 

completion of frameworks by adding: glass sections; 

ceilings; partitions; wall panels; floors and other sur-

face coverings; stairs; and wrought-iron work. It also 

includes installations such as: alarms and locks; water; 

sewage; sprinklers; electricity; telecommunications; 

lighting and ventilation; escalators and lifts; and 

“station furniture” (barriers, etc.). 

 

These are mainly build only contracts. However, there 

may be some design and build contracts. Some of 

the work, installations for example, may be included 

as design and build contracts in a larger build only 

contract. 

BEST contracts

“BEST contracts” here means contracts for work with 

railways (B), electricity (E), signals (S) and telecommu-

nications (T). Details of these contracts are not given in 

this brochure. Contracts for BEST work will be 

awarded in different ways. In some cases, there will be 

a separate contract that includes all the different ele-

ments. In others, there will be a separate contract for 

each of the work elements. BEST work may also be 

part of a building and installation contract.

 

Contracts for BEST work will be performance 

contracts or design and build contracts.

The Metro Expansion Administration has decided that 

the 33 kV/750 V high-voltage installation will be a 

single procurement for the entire expansion, and will 

be a design and build contract. 

Barkarby 
Track length, 4.1 km
2 new stations
Rock: 600,000 m3

Concrete: 25,000 m3

Estimated production cost: 
SEK 2.5 billion
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Six unique projects

• Arenastaden
• Barkarby
• Depot
• Nacka
• Södermalm
• Söderort

Nacka
Track length, 4.1 km
3 new stations
Rock: 750,000 m3

Concrete: 30,000 m3

Estimated production cost: 
SEK 2.5 billion

Depot
Track length, 2.5 km
Sidings
Workshop area
Rock: 180,000 m3 

Estimated production 
cost: SEK 1 billion

Arenastaden 
Track length, 4.1 km
3 new stations
Rock: 670,000 m3

Concrete: 23,000 m3

Estimated production cost: 
SEK 3.7 billion

Södermalm 
Track length, 4.5 km
2 new stations
Rock: 930,000 m3

Concrete: 20,000 m3

Estimated production cost: 
SEK 2.5 billion

Söderort
Track length, 2.7 km
1 new station
Rock: 500,000 m3

Concrete: 7,000 m3

Estimated production 
cost: SEK 2.5 billion
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This is how we build tunnels
Rock tunnel construction has been a Stockholm speciality for over 100 years. Blast-

ing of the Metro’s rock tunnels started in the 1930s. However, the major periods of 

Metro expansion were the 50s, 60s and 70s. It is now time for some more.

The new Metro is being built entirely in rock. Only 

ticket halls and a few installation shafts are being built 

on the bedrock. In certain places (e.g. under the Salts-

jön bay and eastern Södermalm) the new Metro will 

run fairly deep. This is to ensure a safe rock overbur-

den below Saltsjön and to save having to build a 

concrete tunnel at the bottom. We also wish to avoid 

other, existing tunnels and parallel projects.

Stockholm’s bedrock is hard and very suitable for tun-

nel construction. The challenge is to prevent leakage 

of the groundwater in the bedrock and the various soil 

types above this. To minimise the impact, the rock 

around the tunnels is to be sealed using a cement mix 

that stops groundwater leaking into the tunnels. Track 

tunnels are normally reinforced using steel bolts (3 to 

5 metres long and 25 millimetres in diameter) and a 

steel fibre reinforced shotcrete. 

Stockholm has many tunnels, and finding space for 

more is a challenge. We have rock tunnels for, 

amongst other things: sewage; electricity and tele-

communication lines; and road and rail traffic. A large 

part of our present Metro runs in rock tunnels below 

the central parts of Stockholm. 

The new track tunnels will be both single-track and 

double-track. Track tunnel size is determined by the 

size of the Metro train and the provision of a suitable 

walkway for evacuation. Normally, a single-track 

tunnel is around 5.6 metres wide and 5 metres high.

 A double-track tunnel is around 10.5 metres wide and 

6 metres high.

Work on the City line – Photographer: Mikael Ullén
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To suit modern Metro trains (which are around 

145 metres long) the new stations are to have 150-

metre platforms. Platform width is to vary from 

10 metres at ordinary stations to 14 metres at stations 

with high passenger flows. The height from rock 

bottom to the highest point in the platform space is 

around 9 metres. As perceived by future travellers, the 

floor to ceiling height of the platform space will vary 

from 4 to 7 metres. 

Parallel to the track tunnels, we are building a service 

tunnel for: operation and maintenance purposes; 

technical installations; and safe evacuation in the 

event of fire. All emergency services will also be able 

to use this as an approach avenue. The service tunnel 

connects to the track tunnels via cross tunnels. These 

are to be no more than 300 metres apart. To prevent 

the spread of fumes from track tunnels, the cross tun-

nels are to have an air lock. Service tunnels are nor-

mally 4.5 metres wide and 6 metres high. 
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1500

1200

2800 2800

2500
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5300 5300
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SERVICE TUNNEL
Rock cross section: 26 m2

SINGLE-TRACK TUNNEL
Rock cross section: 26 m2

DOUBLE-TRACK TUNNEL
Rock cross section: 58 m2

ROADWAY

TRAIN SPACE TRAIN SPACE
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In many respects, this is a complex project. One of the 

project’s challenges is presented by proximity to: adja-

cent facilities such as the City line; road tunnels for 

European highway E4; homes; and the Karolinska Uni-

versity Hospital. A further element of this challenge is 

Arenastaden
The Metro is to be extended with a new line from Odenplan to Arenastaden. 

At Odenplan, the new Yellow line is to connect with the Green line. Three stations 

are to be built along the section – Hagastaden, Hagalund and Arenastaden.

having to work immediately adjacent to the Metro’s 

trafficked track tunnels. Another is coordination with 

several other surrounding expansion projects. This 

applies particularly as regards site facility establishment 

areas, entry tunnels, street accesses and ticket halls.

1

2

3

4

5
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Arenastaden

Hagalund

Hagastaden

Odenplan

Planned station

Existing station

Karolinska 
University Hospital
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Contracts
Access tunnels

Arenastaden

Hagalund

Hagastaden

Main tunnels

Arenastaden

Hagalund

Hagastaden

Building and installation

Arenastaden

Hagalund

Hagastaden
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Main tunnels 
The rock excavation and civil work has been split into 

three contracts – Arenastaden, Hagalund and 

Hagastaden. Each contract encompasses work for a 

station with connecting tunnels. The work includes, 

amongst other things, rock excavation for tunnels, 

platform spaces and vertical shafts. Work with heavy 

steel and concrete frameworks as well as ground and 

foundation work for ticket halls is also included.

4  Arenastaden

This station is to be constructed below ground. It will 

have two street accesses and a ticket hall at each end.

Contract type: Build only contract 

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 125,000 m3

Concrete: 7,300 m3

5  Hagalund

This station is planned to be at a depth of around 

45 metres below the current railway in the Hagalund 

industrial zone. Street accesses are planned on each 

side of the railway. 

Contract type: Build only contract 

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 290,000 m3

Concrete: 5,500 m3

6  Hagastaden 

Tunnel boring is to be carried out: immediately 

adjacent to the present, trafficked, track tunnels for 

the Green line; and, in the vicinity of other nearby 

buildings, operations and underground facilities.

Contract type: Build only contract 

Remuneration: Time and material (open account) 

Rock excavation: 200,000 m3

Concrete: 10,200 m3

Rock excavation and civil work 
contracts 

Access tunnels 
The access tunnels are being put out to tender as 

three separate contracts. The work includes construc-

tion of access tunnels and preparation of site facility 

establishment areas at each site. The access tunnels 

may be procured combinatorially.

1  Arenastaden

This contract encompasses access tunnels and site 

facility establishment areas.

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 14,000 m3 

2  Hagalund 

This contract encompasses access tunnels and site 

facility establishment areas. The access tunnel is not to 

be a permanent access tunnel in the operating phase, 

and is to be closed when construction is complete. 

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 23,000 m3 

Soil excavation: 3,000 m3 

3  Hagastaden

This contract encompasses access tunnels and site 

facility establishment areas.

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 22,000 m3 
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Concept image of Hagalund station. Illustration: &Rundquist/3DHOUSE

Building and installation 
contracts 
The carrying out of building and installation work is 

being procured as a separate contract for each station. 

These contracts encompass, amongst other things, 

the completion of frameworks by adding: partitions; 

wall panels; wrought-iron work; glass sections; 

ceilings; and floors and other surface coverings.

 Other installations (heating, water, sewage, 

sprinklers, ventilation, lighting, electricity/telecoms, 

lifts, escalators) are also included. 

 

7  Arenastaden

This contract encompasses building and installation 

work for a complete station. 

–	Street access, Hagalundsgatan: an entrance with a 

total of 5 escalators, 1 vertical lift and 1 inclined lift.

–	Street access, Dalvägen: an entrance with a total of 

6 escalators, 1 vertical lift and 1 inclined lift.

Contract type: Build only contract with design 

responsibility for certain parts

Remuneration: Fixed price 

8  Hagalund

This contract encompasses building and installation 

work for a complete station. 

–	Street access, Gelbgjutarevägen: an entrance with a 

total of 7 escalators, 2 vertical lifts and 1 inclined lift. 

–	Street access, Solnavägen: an entrance with a total 

of 5 escalators, 1 vertical lift and 1 inclined lift.

Contract type: Build only contract with design 

responsibility for certain parts

Remuneration: Fixed price 

9  Hagastaden

This contract encompasses building and installation 

work for a complete station. 

–	Street access, Karolinska University Hospital: three 

entrances with a total of 7 escalators, 3 vertical lifts 

and 1 inclined lift. 

–	Street access, Torsplan: an entrance with a total of  

6 escalators, 1 vertical lift and 1 inclined lift.

Contract type: Build only contract with design 

responsibility for certain parts

Remuneration: Fixed price
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Work on the City line – Photographer: Mikael Ullén
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1

2

Barkarby 
station

Barkarbystaden

Akalla

The Metro here is being built entirely through rock. It 

passes, amongst other things, the Stockholm Bypass 

and the Mälarbanan railway line. The stations are to 

be around 30 metres below the ground surface. A 

new and important interchange between Metro, 

commuter trains and buses is to be created at Barkarby 

Station. For this reason, a new ticket hall is to be built 

for the Barkarby commuter station serving 

Mälarbanan.

The major challenge here is coordination with the sur-

rounding expansion projects, Mälarbanan and the 

Barkarby
The Metro’s Blue line is being extended from Akalla to Barkarby and 

then onward to Barkarby station. This latter is to become an important 

node in the area’s public transport.

Planned station

Existing station

Planned building

3

5

6

Contracts
Access tunnels

Veddesta

Robothöjden

Landningsbanan 

Main tunnel

The Järfälla tunnel

Building and installation

The Järfälla tunnel and stations 

Mälarbanan’s ticket hall

11

2

3

5

6

4

4

Stockholm Bypass. This applies primarily to site facility 

establishment areas, tunnel entries, street accesses 

and ticket halls (especially at Barkarby Station).

Rock excavation and civil work 
contracts
 
Access tunnels  
The access tunnels may be procured combinatorially.
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1  Veddesta
The access tunnel at Veddesta is an access tunnel that 

is to be used as a access tunnel during the construction 

period. It is then to become a permanent service 

tunnel. This tunnel leads to the future Barkarby 

Metro station. 

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 15,000 m3

Soil excavation: 500 m3

Concrete: 500 m3

Rock tunnel: 210 m

2  Robothöjden and 3  Landningsbanan
This contract includes both these access tunnels. 

Robothöjden is to be used as a access tunnel during 

the construction period and as a service tunnel 

throughout the operating period. The tunnel leads to 

the future Barkarbystaden Metro station. The Land-

ningsbanan access tunnel is a temporary tunnel. 

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 25,000 m3

Soil excavation: 5,000 m3

Concrete: 100 m3

Rock tunnel: 200 + 200 m

Main tunnel  
Rock and civil engineering work on this expansion 

section form a single contract, the Järfälla tunnel.

4 The Järfälla tunnel
This contract includes track tunnels, a service tunnel 

and platform space for the entire section. It also 

includes escalator shafts, street accesses, ticket halls 

and shafts for pressure equalisation, combustion gas 

evacuation and exhaust and supply air.

Contract type: Build only contract with design 

responsibility for concrete work 

Remuneration: Fixed price with adjustable 

contract quantities

Rock: 570,000 m3

Soil excavation: 50,000 m3

Concrete: 24,000 m3

Rock tunnel: 4.1 km

Building and installation 
contracts 
This project has two building and installation con-

tracts. Work for the Mälarbanan ticket hall is to be 

carried out in collaboration with the Swedish Traffic 

Administration.

5  The Järfälla tunnel and stations
This contract comprises building and installation 

work for the entire section. It includes completion 

of two stations.

  

Barkarbystaden

–	Eastern street access: 2 + 3 escalators, 1 vertical lift 	

	 and 1 inclined lift. 

–	Western street access: 2 + 3 escalators, 1 vertical lift 	

	 and 1 inclined lift.

Barkarby Station

– Street access, Mälarbanan/commuter trains: 2 + 3 	

	 escalators, 1 vertical lift and 1 inclined lift.

– Street access, Veddesta: 2 + 3 escalators, 1 vertical 	

	 lift and 1 inclined lift.

	

Contract type: Build only contract with design 

responsibility for certain parts

Remuneration: Fixed price with adjustable 

contract quantities or payment plan

6  Mälarbanan’s ticket hall
This contract encompasses the building and 

installation of: 

– 	Mälarbanan’s ticket halls (with 3 escalators and 

	 1 lift).

–	Connection (with 3 escalators and 1 lift) from the 	

	 upper ticket hall to the commuter train platform.	

	

Contract type: Build only contract	

Remuneration: Open account with incentives
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The civil engineering work is judged to be relatively 

uncomplicated, rather like the Kvicksundsvägen 

contract. There, a concrete tunnel is to be built within 

an existing switchgear area. This requires: good 

collaboration with surrounding operations; and 

cautious production methods. 

Owing to the poor rock overburden and proximity to 

national heritage listed properties, extra care is 

required between Gubbängsfältet and Örbyleden. 

Depot
A new workshop, new sidings and a 2.5-kilometre track tunnel (which is to 

connect to the Farsta branch of the Green line) are to be added to the present 

Högdalen Depot. The present cleaning shed is to be extended so that it is 

suitable for longer train carriages.

Rock excavation and civil work 
contracts

Access tunnel 
1  Örbyleden 

This project needs only one access tunnel. On 

construction completion, the tunnel will become 

permanent. It will then be used for servicing tunnel 

installations and (by the emergency services) as an 

approach avenue.

2

4

8

Gubbängen

The Högdalen Depot

Gubbängsfältet 

Hökarängen

Örbyleden

1

3

7

6

6

6

Existing station

New connecting tunnel

Connecting track, 
above ground

5

5

5

9

Contracts
Access tunnel, shed

Örbyleden, Kvicksundsvägen

Main tunnel 

Underground connecting track 

Underground sidings shed

Metro and access tunnel connection

Building and installation contracts

In tunnel cavity

Depot contracts

Metro bridge

2

3
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1
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5
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Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 3,000 m3

Soil excavation: 800 m3

Rock tunnel: 19,000 m3

2  Kvicksundsvägen
Two transformers are being added to Högdalen’s 

switchgear. Partly within the switchgear area, a 165-

metre concrete tunnel is to be built at Kvicksundsvägen. 

Contract type: Collaborative Build only contract 

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: open, 21,000 m3, tunnel, 1,800 m3

Soil excavation: 7,400 m3 

Concrete: 3,300 m3

Concrete tunnel: 165 m

Main tunnel  
3  4  Connecting tracks and 
sidings shed  
The project’s largest contract relates primarily to rock 

work underground. Framework completion may be 

included. Installations are being put out to tender 

separately.

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 180,000 m3

Soil excavation: 11,700 m3

Concrete: 5,500 m3

Rock tunnel: 2,700 m

5  Excavation and concrete
Concrete work at the connections with the present 

Metro and the mouth of the access tunnel. 

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

Building and installation 
contracts 

6  In tunnel cavity
The contract is for: installations in work and service 

tunnels; connecting tracks; and, an underground sid-

ings shed.

Contract type: Design and build contract

Remuneration: Fixed price

Depot contracts
Above ground building in the depot area has been 

split into several contracts. The various elements are 

being put out to tender simultaneously. It will be pos-

sible to submit tenders for one or more elements. 

 
7  Extended sidings shed 

Space for more trains is being added to the existing, 

above ground, sidings shed. The shed will be around 

300 x 10 metres. 

Contract type: Design and build contract

Remuneration: Fixed price with adjustable 

contract quantities

8  Workshop area

To service future, longer, vehicles, a new workshop 

(around 80 x 10 metres) is to be built.

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities

9  Metro bridge

At the northern connection, a bridge is to be strength-

ened or replaced with a new one.

Contract type: Build only contract

Remuneration: Fixed price with adjustable 

contract quantities
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Work on the City line – Photographer: Mikael Ullén
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The entire 4.1-kilometre section is being built below 

ground, through rock. The three stations that are to 

be built will be relatively deep. Sickla Station is to be 

around 35 metres deep, Järla 25 metres deep and 

Nacka Centrum, the end station, is to be built about 

40 metres below the ground surface. 

 

The Nacka Centrum station is to be joined to a new 

bus terminal that is being built in connection with the 

Nacka
The Metro’s Blue line is to be extended from Kungsträdgården to Nacka and 

Söderort. This expansion is divided into three projects – Nacka, Södermalm and 

Söderort. Nacka encompasses expansion of the Sickla-Järla-Nacka Centrum section. 

Metro’s expansion. Owing to the depth of Nacka 

Centrum, only the northern street access is to have lifts. 

The major challenge in this project is coordinating with 

surrounding expansion projects. Large-scale residen-

tial development is under way close by. In Sickla, the 

market area is being developed and offices and homes 

are also to be built.   

Sickla
Järla

Nacka

Värmdöleden

1
2

3

Planned station

Contracts
Access tunnels

Main tunnel

Building and installation contracts

321
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Rock excavation and civil work 
contracts

1  2  3  Access tunnels  
This contract encompasses rock excavation for three 

access tunnels (for a track tunnel) and station spaces.  

Entry systems and service media are to be installed in 

the tunnels. The creation of site facility establishment 

surfaces for each work area is also included. 

 

Contract type: Build only contract	

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 85,000 m3 

Soil excavation: 7,000 m3

Rock excavation: 	 Rock tunnel: 

- Sickla, 33,530 m3	 - Sickla, 510 m 

- Järla, 26,400 m3	 - Järla, 404 m 

- Nacka, 21,950 m3	 - Nacka 334 m 

 

Main tunnel  
This contract encompasses: rock excavation for a track 

tunnel, service tunnel and station spaces; concrete 

work; and surrounding groundwork. All of this is at 

Sickla, Järla and Nacka Centrum. 

Contract type: Build only contract with 

responsibility for concrete structures and temporary 

structures

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 750,000 m3

Soil excavation: 79,000 m3

Concrete: 32,000 m3

Rock tunnel: 4.1 km

Building and 
installation contracts 	
This contract encompasses three stations with frame-

work completions and installations for entrances, ticket 

halls, mezzanines, platforms, services floor, service 

tunnel, ventilation shafts, combustion gas shafts, etc. 

Sickla

Street accesses/entrances: 2 street accesses with 

4 entrances, 1 of these being in an existing building.

Lifts: 2 inclined lifts and 3 vertical lifts. 

Escalators: 17.  

Järla

Street accesses/entrances: 1 street access with 

2 entrances.

Lifts: 2 inclined lifts and 5 vertical lifts. 

Escalators: 5.  

Nacka Centrum

Street accesses/entrances: 2 street access with 

4 entrances.

Lifts: 1 inclined lift and 10 vertical lifts. 

Escalators: 13.  

Contract type: Build only contract with some design 

responsibility (some parts will be put out to tender 

as design and build contracts)

Remuneration: Fixed price with adjustable contract 

quantities
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Södermalm
The Metro’s Blue line is to be extended from Kungsträdgården to Nacka 

and Söderort. This expansion is divided into three projects – Nacka, Södermalm and 

Söderort. Södermalm encompasses expansion of the Kungsträdgården–

Sofia-Hammarby kanal section. 

From Kungsträdgården, the Metro is being built under 

the Saltsjön Bay and on to Södermalm. Two new sta-

tions, Sofia and Hammarby Kanal, are being built here. 

Sofia Station will be around 100 metres below 

ground. This great depth is due to the route under 

Saltsjön. Hammarby Kanal station is to be about 40 

metres below ground and under the canal. There is to 

be one street access on either side (one in Södermalm 

and one in Hammarby sjöstad). 

Kungsträdgården

Sofia

Hammarby 
kanal

Södermalm

Londonviadukten1

2

3

4

Planned station

Existing station

Contracts
Access tunnels 
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Building and installation contracts
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Rock excavation and civil work 
contracts

1  2  Access tunnels 
This contract encompasses rock excavation for two 

access tunnels and site facility establishment surfaces 

in each work area.

Contract type: Build only contract	

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 4,800 m3 

Soil excavation: 4,500 m3

Rock excavation: 		  Rock tunnel: 

- Sofia, 78,000 m3		  - 1,200 m 

- Hammarby kanal, 35,000 m3 	 - 470 m

Main tunnel 
3  Blasieholmen

Two separate contracts for main tunnels. They encom-

pass: rock excavation for track tunnels; concrete work; 

and connecting groundwork for street accesses and 

entrances. Both are Build only contracts with design 

responsibility for, amongst other things, concrete. 

Remuneration is fixed price with adjustable contract 

quantities.

Rock excavation: 200,000 m3 

Rock tunnel: 1.2 km

Soil excavation: 2,500 m3 

Concrete: 5,000 m3

4  Södermalm

Rock excavation: 610,000 m3

Rock tunnel: 3.3 km

Soil excavation: 5,000 m3

Concrete: 15,000 m3

Building and installation 
contract 
This contract encompasses framework completions 

and installations for entrances, ticket halls, mezza-

nines, platforms, services floor, service tunnel, 

ventilation shafts, combustion gas shafts, etc. 

at two stations. 

Sofia

Street accesses/entrances: 1 station building with 

entrance and ticket hall above ground.

Lifts: 8 high-capacity lifts (lift of around 100 metres) 

and 2 vertical lifts.

Escalators: 2. 

Hammarby kanal

Street accesses/entrances: 2 street accesses, each 

having its own entrance, 1 of these being in an 

existing building.

Lifts: 3 inclined lifts and 4 vertical lifts.

Escalators: 16. 

Contract type: Build only contract with some design 

responsibility

Remuneration: Fixed price with adjustable 

contract quantities
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At Gullmarsplan, a new platform is to be built under 

the present station. This new station will be around 

70 metres below ground and the existing platform. 

Passengers will have large and rapid lifts to get them 

between the platform and the ticket hall. The station 

is to have one more street access in Mårtensdal. 

 

Gullmarsplan is one of Stockholm’s largest nodes.

This imposes requirements as regards coordination 

with existing track traffic. 

The new station in the Slakthus area is being built in 

the suburb of Söderstaden. Many new workplaces 

and homes are planned here. Located below ground, 

Söderort
The Metro’s Blue line is to be extended from Kungsträdgården to Nacka and 
Söderort. This expansion is divided into three projects – Nacka, Södermalm and 
Söderort. Söderort encompasses expansion of the Gullmarsplan- Slakthus 
area-Sockenplan section. 

the station will have two street accesses with a total 

of three entrances.  

Connection to existing tracks above ground will be 

at Sockenplan. Here, the Hagsätra branch is to be 

connecte d to the new Blue line.

Rock excavation and civil work 
contracts
1  Access tunnel 

This contract encompasses rock excavation for a 

access tunnel (for a track tunnel) at Gullmarsplan and 

station spaces. Entry systems and service media are to 

Gullmarsplan

The Slakthus area

Sockenplan

1

2

Contracts
Access tunnel

Main tunnel

Building and 
installation

Planned station

Existing station

1 2
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be installed in the tunnels. The creation of site facility 

establishment surfaces in the Sundstabacken work 

area is also included.

Contract type: Build only contract	

Remuneration: Fixed price with adjustable 

contract quantities

Rock excavation: 27,000 m3

Soil excavation: 300 m3

Rock tunnel: 400 m 

2  Sockenplan service tunnel
This contract encompasses soil excavation and 

concrete design.

Contract type: Build only contract 

or design and construct contract

Remuneration: Fixed price with adjustable 

contract quantities

Main tunnel  
This contract encompasses: rock and civil engineering 

work for street accesses at Gullmarsplan and in the 

Slakthus area; and connection to existing track at 

Sockenplan. 

 

The contract mainly encompasses: rock work for 

a track tunnel; station spaces; concrete work; and 

connecting groundwork. 

Contract type: Build only contract with 

responsibility for concrete structures and 

temporary structures 

Remuneration: Fixed price (with adjustable 

contract quantities)
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Rock excavation: 500,000 m3 

Soil excavation: 70,000 m3

Concrete: 28,000 m3

Concrete tunnel (trough included): 250 m

Rock tunnel: 2.7 km

Building and installation 
contract 

This project’s building and installation contract 

encompasses entrances, ticket halls, a mezzanine, 

platforms, a services floor, a service tunnel, ventilation 

shafts, combustion gas shafts, etc. at two stations. 

Gullmarsplan

Street accesses/entrances: 2 street accesses with 2 

entrances, 1 of these being in an existing building.

Lifts: 5 high-capacity lifts (lift of around 70 metres), 

3 vertical lifts and 1 inclined lift.

Escalators: 8.

New station in the Slakthus area

Street accesses/entrances: 2 street accesses with 3 

entrances, one of these being in a newly built building.	

Lifts: 2 vertical lifts and 3 inclined lifts.

Escalators: 17.

Contract type: Build only contract with some design 

responsibility

Remuneration: Fixed price with adjustable 

contract quantities
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Metro Expansion Administration	
Box 22550
SE-104 22 Stockholm
Telephone: +46 (0)8 737 25 00
nyatunnelbanan.sll.se

The procurement procedure

The county council’s Metro Expansion Administration is 
conducting the procurements in accordance with Sweden’s 
“Act on Procurement in the Utilities Sectors” (LUF). 
 
Procurement information
We announce general needs in Tenders Electronic Daily 
(TED) every year. To inform the market of specific procure-
ments, we will be continuously updating our procurement 
schedule on nyatunnelbanan.sll.se/upphandling.

Qualification of suppliers
To qualify suppliers, we use Achilles System AS’s TransQ 
pre-qualification system. Qualification involves an assess-
ment of suppliers in respect of, amongst other things: 
technical ability and capacity; and financial and economic 
stability. Those suppliers who qualify via TransQ will have 
the tender documents sent to them. More information on 
how to register your company can be found at achilles.com. 
 

Invitation to tender
Invitations to tender will be sent only to those suppliers 
who have qualified in TransQ.

Subscribing to our newsletter
So that you always have the latest information on our 
work with the new Metro, we recommend that you sub-
scribe to our newsletter. You can register via nyatunnelba-
nan.sll.se/nyhetsbrev. The newsletter is issued regularly. 
Between issues, current information is also available from 
our website, nyatunnelbanan.sll.se/upphandling.

Contact
Pia Lindberg Nedby, pia.lindberg-nedby@sll.se
Head of procurement and legal matters, 
Metro Expansion Administration

More information can be found at 
nyatunnelbanan.sll.se.

ARENASTADEN

ROPSTEN

MÖRBY CENTRUM

T-CENTRALEN

NORSBORG

BARKARBY STATION

NACKA 
CENTRUM

HJULSTA

GULLMARSPLAN

FARSTA STRAND

HÄSSELBY STRAND

HAGSÄTRA

ÅKES
HOV

ALV
IK

SKARPNÄCK

FRUÄNGEN

SLUSSEN

Hag
as

ta
de

nHag
alu

nd

Stadion

Danderyds sjukhus

Bergshamra

Tekniska högskolan

Universitetet

Karlaplan

Bredäng

Skärholmen

Vårby gård

Masmo

Fittja

Vårberg

AlbyHall
un

da

Sätra

Mälarhöjden

Östermalmstorg

Gamla stan

Gärdet

Zi
nk

en
sd

am
m

M
ar

iat
or

ge
t

Hor
ns

tu
ll

Lil
jeh

olm
en

Duvbo

Tensta

Rinkeby

Solna centrum

Hallonbergen

Hus
by

Ba
rk

ar
by

sta
de

n

Aka
lla

Rissne

Kista centrum

So
fia

Ham
mar

by
 ka

na
l

Jä
rla

Sundbybergs centrum

Huvudsta

Solna strand

Vä
str

a s
ko

ge
n

St
ad

sh
ag

en

Råd
hu

se
t

Näckrosen

Si
ck

la 

Svedmyra

   Ny station 
Slakthusomr.

Stureby

Bandhagen

Sockenplan

Jo
ha

nn
elu

nd

Häs
se

lby
 gå

rd

Vä
llin

gb
y

Råc
ks

ta

Bl
ac

ke
be

rg

Isl
an

ds
to

rg
et

Äng
by

pla
n

Br
om

map
lan

Abr
ah

am
sb

er
g

St
or

a m
os

se
n

Fr
idh

em
sp

lan

Th
or

ild
sp

lan

Kris
tin

eb
er

g

S:
t E

rik
sp

lan

Skanstull

Medborgarplatsen

Höt
or

ge
t

Råd
man

sg
at

an

Skärmarbrink

Hökarängen

Sandsborg

Skogskyrkogården

Tallkrogen

Farsta

Hammarbyhöjden

Björkhagen

Kärrtorp

Bagarmossen

Blåsut

Gubbängen

Rågsved

Högdalen

Örn
sb

er
g

Axe
lsb

er
g

Asp
ud

de
n

Kungsträdgården

Ode
np

lan

Midsommarkransen

Telefonplan

Hägerstensåsen

Västertorp

Planerad utbyggnad

Planerad utbyggnad

Trafikering på befintliga 
spår mot Farsta strand 
eller Skarpnäck

Planned expansion

Planned expansion

Traffic on existing tracks to 
Farsta strand or Skarpnäck

The Högdalen depot

  

Project areas2
1

5

4

6

3

  Projects
1. Arenastaden
2. Barkarby
3. Depot
4. Nacka
5. Södermalm
6. Söderort


